Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

STATE OF CALI FORNI A BI D SUMMARY
10/ 27/ 05 IN I MPERI AL COUNTY ABQOUT 19 KM EAST
11-229024 OF CALEXI CO FROM 0.2 KM WEST TO

DB GOALS:
PROPGOSALS | SSUED 10

NUMBER OF Bl DDERS 2

PROGRAM ELEMENTS
Bl D RANK
1
2

11-1MP-98-45.2/46.0
BRI DGE

REHABI LI TATE PAVEMENT

DI SADVANTAGED BUSI NESS ENTERPRI SE - 10. 0%

RAS

FUND TOTAL HA22 3, 900, 000
ENG NEERS EST 3,436, 750.00 AMOUNT OVER
Bl D TOTAL Bl DDER | D

3, 899, 614. 00 2
P O BOX 50085

WATSONVI LLE CA 95077

5, 765, 000. 00 1

4375 JUTLAND DRI VE STE 260
SAN DI EGO CA 92117

DEPARTMENT

1.1 KM EAST OF EAST HI GHLI NE CANAL

462, 864. 00

GRANI TE CONSTRUCTI ON COVPANY

COFFMAN SPECI ALTIES | NC

OF TRANSPORTATI ON Bl D245
PACE 1
10/ 31/ 05
CONTRACT CODE 'B '
52 CONTRACT | TEMS

FEDERAL AlD ACST- P098- (023) E
P- P098- (023) E

TOTAL NUMBER OF WORKI NG DAYS 170

PERCENT OVER EST 13. 47

Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)

831 724-1011
00000089
FAX 831 768-4021

858 272-9080
00632358
FAX 858 272-3655



11- 229024
11-1WMP-98-4 SUMMARY OF
10/ 27/ 05

LI' ST OF

Bl DDER | D NAME AND ADDRESS

Bl D245
REMAI NI NG BI DDERS PAGE 2

10/ 31/ 05
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

ALCORN FENCE
SAN DI EGO CA

COCPER CRANE AND RI GG NG WEST COAST VELDI NG JV
MARE | SLAND CA

FONTANA STEEL
SAN MARCOS CA

HYDROSPROUT
ESCONDI DO CA

K R C SAFETY COVPANY
VI SALI A CA

SUDHAKAR COVPANY
RI ALTO CA

WEST COAST CUTTI NG | NC
BELLFLOAER CA

VETAL BEAM GUARD RAI L

Pl LI NG

REBAR

TEMPORARY ERCSI ON CONTROL ( PARTI AL)

CONSTRUCTI ON AREA SI GNS

STRI PI NG

SAW CUTTI NG



11- 229024

11-1WMP-98-4 SUMMARY

10/ 27/ 05

Bl DDER | D NAME AND ADDRESS

L

ST

OF
OF

Bl D245
REMAI NI NG BI DDERS PAGE 3

10/ 31/ 05
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

ACL
POVONA CA

ALCORN FENCE
SAN DI EGO CA

FONTANA STEEL
SAN MARCOS CA

FOUNDATI ON PI LI NG
FONTANA CA

PRG
CORONA CA

PAVEMENT RECYCLI NG
Rl VERSI DE CA

PAYCO SPECI ALTY
CHULA VI STA CA

PENHALL COVPANY
SAN DI EGO CA

STATEW DE SAFETY AND SI GNS
NI POMO CA

CONCRETE BARRI ERS

VETAL BEAM GUARD RAI L

REI NFCRCI NG STEEL

Pl LI NG

TEMPORARY ERGCSI ON CONTROL AND FI BER ROLLS

COLD PLANE ASPHALT CONCRETE PAVEMENT

STRI PI NG

BRI DGE REMOVAL

TRAFFI C SI GNS AND BARRI CADES



11- 229024 Bl D245

11-1 MP- 98- 4 CONTRACT PROPOSAL OF LOW BIDDER PAGE 4
10/ 27/ 05 10/ 31/ 05
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 037596 TEMPORARY DEBRI S FENCE M 93 240. 00 22, 320. 00
2 071325 TEMPORARY FENCE ( TYPE ESA) M 470 30. 00 14, 100. 00
3 (S) 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 2, 250. 00 2, 250. 00
PREVENTI ON PLAN
4 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 21, 000. 00 21, 000. 00
5 (S) 074023 TEMPORARY EROSI ON CONTROL MR 8, 670 1.00 8, 670. 00
6 074028 TEMPORARY FI BER ROLL M 3, 900 14. 00 54, 600. 00
7 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY EA 6 1, 800. 00 10, 800. 00
8 074033 TEMPORARY CONSTRUCTI ON' ENTRANCE EA 2 19, 000. 00 38, 000. 00
9 074041 STREET SWEEPI NG LS LUMP SUM 9, 000. 00 9, 000. 00
10 037597 TEMPORARY ENVI RONVENTAL NETTI NG LS LUMP SUM 33, 000. 00 33, 000. 00
11 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 19, 000. 00 19, 000. 00
12 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 8, 500. 00 8, 500. 00
13 (S) 120120 TYPE 111 BARRI CADE EA 32 240. 00 7, 680. 00
14 (S) 120166 CHANNELI ZER ( SURFACE MOUNTED) EA 14 60. 00 840. 00
(LEFT I'N PLACE)
15 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN EA 4 8, 600. 00 34, 400. 00
16 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 30 380. 00 11, 400. 00
17 150662 REMOVE METAL BEAM GUARD RAI LI NG M 190 55. 00 10, 450. 00
18 150742 REMOVE ROADSI DE S| GN EA 2 400. 00 800. 00
19 152390 RELOCATE ROADSI DE SI GN EA 7 300. 00 2,100. 00
20 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 5, 020 4.00 20, 080. 00
21 157550 BRI DGE REMOVAL LS LUMP SUM 100, 000. 00 100, 000. 00
22 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 5, 000. 00 5, 000. 00
23 170101 DEVELOP WATER SUPPLY LS LUMP SUM 5, 000. 00 5, 000. 00
24 190101 ROADWAY EXCAVATI ON VB 5, 430 21.00 114, 030. 00
25 (F) 192020 STRUCTURE EXCAVATI ON ( TYPE D) VB 90 175. 00 15, 750. 00
26 (F) 192037 STRUCTURE EXCAVATI ON ( RETAI NI NG WALL) VB 320 120. 00 38, 400. 00
27 037598 GECSYNTHETI C FABRI C M2 180 95. 00 17, 100. 00
28 (F) 193003 STRUCTURE BACKFI LL ( BRI DGE) MB 35 840. 00 29, 400. 00
29 (F) 193013 STRUCTURE BACKFI LL ( RETAI NI NG WALL) VB 240 65. 00 15, 600. 00
30 (F) 193031 PERVI OUS BACKFI LL MATERI AL ( RETAI NI NG VB 4.4 1, 900. 00 8, 360. 00
VALL)
31 260201 CLASS 2 AGGREGATE BASE VB 4,750 74.00 351, 500. 00
32 374002 ASPHALTI C EMULSI ON ( FOG SEAL COAT) TONN 1.6 3, 000. 00 4, 800. 00
33 390155 ASPHALT CONCRETE ( TYPE A) TONN 4, 580 124. 00 567, 920. 00
34 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 4 1, 100. 00 4, 400. 00

AREA)



11- 229024 Bl D245

11-1 MP- 98- 4 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5

10/ 27/ 05 10/ 31/ 05
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
35 397001 ASPHALTI C EMULSI ON ( PAI NT Bl NDER) TONN 1.5 3, 000. 00 4,500. 00
36 499030 FURNI SH CAST- | N- STEEL- SHELL CONCRETE M 360 1, 300. 00 468, 000. 00

PI LI NG (610
37 (S) 499031 DRI VE CAST- | N- STEEL- SHELL CONCRETE EA 30 14, 000. 00 420, 000. 00
PILE (610 MV)

38 (F) 510053 STRUCTURAL CONCRETE, BRI DGE VB 360 1, 200. 00 432, 000. 00
39 (F) 510133 CLASS 2 CONCRETE ( RETAI NI NG WALL) VB 57 2,200. 00 125, 400. 00
40 (SF) 520102 BAR REI NFORCI NG STEEL ( BRI DGE) KG 67, 000 4.50 301, 500. 00
41 (SF)520103 BAR REI NFORCI NG STEEL ( RETAI NI NG WALL) KG 2, 260 7.00 15, 820. 00
42 566011 ROADSI DE SI GN - ONE POST EA 4 440. 00 1, 760. 00
43 ( SF) 750501 M SCELLANEOUS METAL ( BRI DGE) KG 1, 200 50. 00 60, 000. 00
44 (S) 832001 METAL BEAM GUARD RAI LI NG M 46 115. 00 5, 290. 00
45 ( SF) 040036 CALI FORNI A ST-30 BRI DGE RAI L ( MODI FI ED) M 105 550. 00 57, 750. 00
46 (S) 839541 TRANSI TI ON RAI LI NG ( TYPE WB) EA 8 4,000. 00 32, 000. 00
47 (S) 839555 END CAP EA 8 2,500. 00 20, 000. 00
48 (S) 839585 ALTERNATI VE FLARED TERM NAL SYSTEM EA 12 2, 500. 00 30, 000. 00
49 (F) 839726 CONCRETE BARRI ER ( TYPE 736A) M 48 920. 00 44, 160. 00
50 (S) 840656 PAI NT TRAFFI C STRI PE (2- COAT) M 3, 370 4.80 16, 176. 00
51 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 210 4.80 1, 008. 00
52 999990 MOBI LI ZATI ON LS LUMP SUM 258, 000. 00 258, 000. 00

TOTAL 3, 899, 614. 00



11- 229024 Bl D245

11-1WMP-98-4 SUMMARY OF REMAI NI NG BI DDERS PAGE 6
10/ 27/ 05 10/ 31/ 05
| TEM SECOND
BI D AMOUNT

1 265. 00 24645. 00

2 20. 00 9400. 00

3 2,500. 00 2500. 00

4 20, 000. 00 20000. 00

5 1.00 8670. 00

6 10. 00 39000. 00

7 3, 500. 00 21000. 00

8 15, 000. 00 30000. 00

9 50, 000. 00 50000. 00
10 50, 000. 00 50000. 00
11 25, 000. 00 25000. 00
12 20, 000. 00 20000. 00
13 75. 00 2400. 00
14 100. 00 1400. 00
15 15, 000. 00 60000. 00
16 100. 00 3000. 00
17 100. 00 19000. 00
18 500. 00 1000. 00
19 500. 00 3500. 00
20 6. 00 30120. 00
21 100, 000. 00 100000. 00
22 5, 000. 00 5000. 00
23 5, 000. 00 5000. 00
24 200. 00 1086000. 00
25 1, 000. 00 90000. 00
26 150. 00 48000. 00
27 10. 00 1800. 00
28 150. 00 5250. 00
29 100. 00 24000. 00
30 200. 00 880. 00
31 150. 00 712500. 00
32 1, 000. 00 1600. 00
33 140. 00 641200. 00
34 100. 00 400. 00
35 1, 600. 00 2400. 00
36 1, 500. 00 540000. 00
37 10, 000. 00 300000. 00
38 2, 000. 00 720000. 00
39 2, 000. 00 114000. 00




11- 229024 Bl D245

11-1WMP-98-4 SUMMARY OF REMAI NI NG BI DDERS PAGE 7
10/ 27/ 05 10/ 31/ 05
| TEM SECOND
Bl D AMOUNT
40 3.00 201000. 00
41 3. 00 6780. 00
42 500. 00 2000. 00
43 10. 00 12000. 00
44 150. 00 6900. 00
45 600. 00 63000. 00
46 3, 500. 00 28000. 00
47 200. 00 1600. 00
48 3, 500. 00 42000. 00
49 400. 00 19200. 00
50 2.00 6740. 00
51 7.00 1470. 00
52 555, 645. 00 555645. 00

TOT 5, 765, 000. 00



